

**BILL OF QUANTITIES FOR PROPOSED DIOCESAN OFFICE AND COMMERCIAL COMPLEX
FOR KURUNEGALA DIOCESE. AT NO.31 , KANDY ROAD , KURUNEGALA.**

DIOCESES : KURUNEGALA

	SPECIFICATION	ITEM	AMOUNT		TOTAL	
			RS.	Cts.	RS.	Cts.
1	This estimate provide for all labourer,material,machinery and transport necessary for the construction of proposed diocesan office and commercial complex for kurunegala diocese. At no 31 kandy road, kurunegala.	Item 1	TOTAL AMOUNT FOR GROUND FLOOR		6,080,812.20	
		Item 2	TOTAL AMOUNT FOR FIRST FLOOR		4,575,980.00	
		Item 3	TOTAL AMOUNT FOR SECOND FLOOR		5,131,175.00	
			B.O.Q.Amount		15,787,967.20	15,787,967.20
		Item 4	Allow for overhead 3%	473,639.02		
		Item 5	Allow for Physical Contingency	77,679.50		
			Contract Sum	16,339,285.72		
	Item 6	Add VAT 12%	1,960,714.29		16,339,285.72	
		TOTAL			18,300,000.00	

TOTAL PROJECT COST: EIGHTEEN MILLION THREE HUNDRED THOUSAND RUPEES.

Prepared By: S.L.M.D.D.A Samaratunga
Design Engineer(B.Sc. Eng,C.Eng.,MIE(SL))

Checked By: B.M.Aravinda Karunaratna
Chartered Architect (B.Sc.(B.E.),M.Sc.(Arch.),AIA (S.L.))